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GENERAL NOTES
1. THE CONTRACTOR AGREES TO ASSUME THE SOLE AND COMPLETE RESPONSIBILITY FOR THE JOB SITE

CONDITIONS DURING THE COURSE OF CONSTRUCTION OF THE PROJECT, INCLUDING SAFETY OF ALL
PERSONS AND PROPERTY. THIS REQUIREMENT SHALL APPLY CONTINUOUSLY AND NOT BE LIMITED TO
NORMAL WORKING HOURS, AND THE CONTRACTOR SHALL DEFEND, INDEMNIFY AND HOLD THE CITY
AND ENGINEER HARMLESS FROM ANY AND ALL LIABILITY, REAL OR ALLEGED, IN CONNECTION WITH THE
PERFORMANCE OF THE WORK ON THIS PROJECT, EXCEPT FOR LIABILITY ARISING FROM THE SOLE
NEGLIGENCE OF THE CITY OR ENGINEER.

2. NO MODIFICATIONS TO THESE PLANS SHALL BE MADE WITHOUT THE WRITTEN CONSENT OF THE CITY,
ENGINEER, AND ALL APPROVAL SIGNATORIES. THE ENGINEER SHALL NOT BE RESPONSIBLE FOR
CONSTRUCTION METHODS OR TECHNIQUES OR FOR THE PROSECUTION OF THE WORK AS SHOWN ON
THESE PLANS. THE ENGINEER SHALL NOT BE HELD RESPONSIBLE FOR THE ACTS OR OMISSIONS OF THE
CONTRACTOR, SUBCONTRACTORS, OR OTHER PERSONS PERFORMING ANY WORK, AS SHOWN IN THE
PROJECT CONTRACT DOCUMENTS.

3. A CITY OF RIO RANCHO CAPITAL IMPROVEMENT RIGHT-OF-WAY USE PERMIT AND TRAFFIC CONTROL
PLAN (TCP) ARE REQUIRED FOR ALL WORK PERFORMED WITHIN THE PUBLIC RIGHT-OF-WAY (NTC -
TRAFFIC CONTROL). THE CONTRACTOR IS RESPONSIBLE FOR THE SETUP AND MAINTENANCE OF ALL
TRAFFIC CONTROL DEVICES. ANY MODIFICATIONS TO THE APPROVED TRAFFIC CONTROL PLAN MUST BY
APPROVED BY THE CITY PRIOR TO ANY CHANGES BEING IMPLEMENTED. A TRAFFIC CONTROL SUPERVISOR
MUST BE AVAILABLE FOR THE DURATION OF THE PROJECT 24 HOURS A DAY AND SEVEN DAYS A WEEK.
ACCESS TO RESIDENTS AND BUSINESSES MUST BE MAINTAINED AT ALL TIMES.

4. IF APPLICABLE, AN NMDOT TRAFFIC CONTROL/ROADWAY WORK PERMIT IS REQUIRED FOR ALL WORK
PERFORMED WITHIN THE NMDOT RIGHT OF WAY (NTC - NMDOT PERMIT REQUIREMENT).

5. THE CONTRACTOR SHALL DESIGNATE AT LEAST ONE EMERGENCY CONTACT PERSON, AND SHALL PROVIDE
TELEPHONE NUMBERS WHERE THIS PERSON CAN BE CONTACTED AT ANY TIME.  THIS INFORMATION
SHALL BE PROVIDED TO THE CITY'S PROJECT MANAGER.

6. THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS FROM ALL JURISDICTIONAL
AUTHORITIES BEFORE THE START OF CONSTRUCTION.

7. ALL WORK ON THIS PROJECT SHALL BE PERFORMED IN ACCORDANCE WITH APPLICABLE FEDERAL, STATE,
AND LOCAL LAWS, RULES AND REGULATIONS CONCERNING CONSTRUCTION SAFETY, HEALTH, AND
ENVIRONMENTAL PROTECTION.

8. EXISTING SITE IMPROVEMENTS WHICH ARE DAMAGED OR DISPLACED BY THE CONTRACTOR SHALL BE
REMOVED AND REPLACED BY THE CONTRACTOR AT THE CONTRACTOR'S OWN EXPENSE.  THE WORK
SHALL BE APPROVED BY THE CITY BEFORE CONSTRUCTION OF THE REPAIRS.  REPAIRS MUST BE ACCEPTED
BY THE CITY BEFORE FINAL PAYMENT.

9. THE CONTRACTOR SHALL ONLY UTILIZE THE DESIGNATED STAGING AREAS FOR STORAGE OF ALL
EQUIPMENT AND MATERIALS.  THE CITY ASSUMES NO RESPONSIBILITY OR LIABILITY FOR THE
CONTRACTOR'S EQUIPMENT AND MATERIAL IN THE STAGING AREA.  SECURITY SHALL BE THE SOLE
RESPONSIBILITY OF THE CONTRACTOR.  IF NO STAGING AREA IS DESIGNATED ON THESE PLANS, AN
OFFSITE STAGING AREA SHALL BE PROVIDED BY THE CONTRACTOR AT THE CONTRACTOR'S EXPENSE, OR
THE CONTRACTOR MAY NEGOTIATE WITH THE CITY TO USE AN ONSITE AREA.

10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING, IN ADVANCE OF THEIR CONSTRUCTION
OPERATIONS, IF OVERHEAD UTILITY LINES, SUPPORT STRUCTURES, POLES, GUYS, ETC., ARE AN
OBSTRUCTION TO CONSTRUCTION OPERATIONS. IF ANY OBSTRUCTION IS EVIDENT, THE CONTRACTOR
SHALL BE RESPONSIBLE FOR COORDINATING WITH THE APPROPRIATE UTILITY OWNER TO REMOVE OR
SUPPORT THE UTILITY OBSTRUCTION. ALL COSTS FOR THESE REQUIREMENTS SHALL BE CONSIDERED AS
INCLUDED IN THE UTILITY COORDINATION ALLOWANCE (NTC - UTILITY COORDINATION ALLOWANCE),
AND NO SEPARATE MEASUREMENT OR PAYMENT WILL BE MADE THEREFOR.

11. FACILITIES WHICH ARE NOT SPECIFICALLY LOCATED WITH ACTUAL VERTICAL AND HORIZONTAL CONTROLS
ON THE CONSTRUCTION DOCUMENTS, ARE SHOWN APPROXIMATE AND IN ACCORDANCE WITH THE BEST
AVAILABLE INFORMATION PROVIDED BY VARIOUS OWNERS OF THE FACILITIES, AND SUPPLEMENTED BY
VISUAL SURFACE INFORMATION WHERE APPROPRIATE.  ACCURACY, LOCATION, AND COMPLETENESS OF
THIS INFORMATION IS THE SOLE RESPONSIBILITY OF THE CONTRACTOR AND SHOULD BE VERIFIED, BY
ANY MEANS NECESSARY, BEFORE THE INITIATION OF CONSTRUCTION.  SHOULD A CONFLICT EXIST, THE
CONTRACTOR SHALL NOTIFY THE CITY, ENGINEER, AND THE CITY'S PROJECT MANAGER IMMEDIATELY.

12. IT IS MANDATORY THAT A PRECONSTRUCTION MEETING BE HELD BEFORE COMMENCING
CONSTRUCTION.  THE CONTRACTOR IS RESPONSIBLE FOR CONTACTING THE CITY'S PROJECT MANAGER TO
DETERMINE THE TIME AND LOCATION OF THE PRECONSTRUCTION MEETING.

13. AT THE PRECONSTRUCTION MEETING, THE CONTRACTOR SHALL SUBMIT A DETAILED CONSTRUCTION
BASELINE SCHEDULE AND ANY REQUIREMENTS AS OUTLINED IN THE NTC TO THE CITY'S PROJECT
MANAGER. THE SCHEDULE WILL BE UPDATED ON A MONTHLY BASIS AND SUBMITTED WITH THE
MONTHLY INVOICE; HOWEVER, SUBMITTAL OF THE UPDATED SCHEDULE DOES NOT CONSTITUTE
APPROVAL BY THE CITY.

14. ANY WORK PERFORMED WITHOUT THE APPROVAL OF THE CITY OF RIO RANCHO AND/OR ALL WORK AND
MATERIALS NOT IN CONFORMANCE WITH THE SPECIFICATIONS IS SUBJECT TO REMOVAL AND
REPLACEMENT AT THE CONTRACTOR'S EXPENSE.

15. THE CONTRACTOR SHALL CONTACT NM 811 AT 1-800-321-2537 FOR UTILITY SPOTS IN ACCORDANCE
WITH APPLICABLE STATE LAW.

16. THE CONTRACTOR SHALL CONFINE THEIR WORK TO WITHIN THE CONSTRUCTION LIMITS AND/OR PUBLIC
RIGHT-OF-WAY, TEMPORARY WORK PERMIT AREAS, TEMPORARY OR PERMANENT CONSTRUCTION
EASEMENTS/PERMITS TO PRESERVE EXISTING VEGETATION, LANDSCAPING, AND PRIVATE PROPERTY.
APPROVAL OF THESE PLANS DOES NOT GIVE OR IMPLY ANY PERMISSION TO TRESPASS OR WORK ON
PRIVATE PROPERTY.  PERMISSION MUST BE GRANTED IN WRITING BY THE OWNER OF THAT PROPERTY.

17. IT IS THE SOLE RESPONSIBILITY OF THE CONTRACTOR TO KEEP THE JOB SITE FREE FROM TRASH ON A
DAILY BASIS, AND ALL MATERIALS WILL BE NEATLY ORGANIZED.  TRASH AND/OR NON-USED MATERIALS
SHALL NOT BE BURIED ONSITE.

18. THE CONTRACTOR SHALL PARK EQUIPMENT AND VEHICLES SO AS NOT TO INTERFERE WITH NORMAL
ACTIVITIES OF RESIDENTS, OTHER CONTRACTORS, OR EMERGENCY SERVICES.

19. THE CONTRACTOR WILL PROVIDE CONSTRUCTION STAKING USING APPROVED CONSTRUCTION PLANS,
THE APPROPRIATE RIGHT-OF-WAY MAPS, RECORDED PLATS, AND CITY OF RIO RANCHO STANDARD
DETAILS.  EACH REVISION TO THE PLANS SHALL BE RECORDED IN THE PLAN REVISION BLOCK.  PLANS
SHALL INCLUDE A LOCATION MAP WITH LEGAL DESCRIPTION(S) AND LOCATION GRID.

20. THE CONTRACTOR SHALL MAINTAIN AN UP-TO-DATE AND ACCURATE SET OF WORKING RECORD
DRAWINGS, REDLINED DRAWINGS, IN ACCORDANCE WITH THE CITY OR RIO RANCHO'S DEVELOPMENT
PROCESS MANUAL (DPM) CHAPTER II.7. THESE WORKING RECORD DRAWINGS SHALL REFLECT ALL
APPROVED CHANGES TO THE ORIGINAL PLANS THROUGHOUT THE CONSTRUCTION PROCESS. AT THE
COMPLETION OF CONSTRUCTION, THE CONTRACTOR SHALL SUBMIT THE WORKING RECORD DRAWINGS
AS OUTLINED IN THE CITY OR RIO RANCHO'S DPM CHAPTER II.7. ALSO, THE CONTRACTOR SHALL ENSURE
THAT ALL SUBMITTALS, PERMITTING, AND CONSTRUCTION ACTIVITIES ARE IN ACCORDANCE WITH THE
CITY OR RIO RANCHO'S DPM AND APPLICABLE ORDINANCES. ALL COSTS FOR THESE REQUIREMENTS
SHALL BE CONSIDERED AS INCLUDED IN ITEM 802000 POST CONSTRUCTION PLANS, AND NO SEPARATE
MEASUREMENT OR PAYMENT WILL BE MADE THEREFOR.

21. NO WORK SHALL BE PERFORMED IN A FLOODPLAIN WITHOUT WRITTEN AUTHORIZATION FROM THE
CITY'S FLOODPLAIN MANAGER.

22. ANY WORK PERFORMED IN A DRAINAGE WAY, CHANNEL, ARROYO, OR FLOODPLAIN MUST BE PROTECTED
BY THE MEANS IDENTIFIED IN THE TEMPORARY EROSION CONTROL AND SEDIMENT PLANS ACCEPTED BY
THE CITY.

23. VIBRATION MONITORING WILL BE AT THE CONTRACTOR'S DISCRETION AND SHALL BE CONSIDERED AS
INCIDENTAL IN THE BID ITEM 621000 MOBILIZATION.

SOILS
1. THE DESIGN R VALUE FOR THIS PROJECT IS ___.

ROADWAY GENERAL NOTES
1. NO PAVING CONSTRUCTION ACTIVITIES SHALL BE STARTED UNTIL ALL UNDERGROUND UTILITIES WITHIN

THE ROADWAY ARE COMPLETED, TESTED, AND APPROVED.  ALL WATER VALVE BOXES AND ELECTRICAL,
TELEPHONE, TELEVISION, AND SEWER MANHOLES IN THE CONSTRUCTION AREA SHALL BE ADJUSTED TO
FINISHED GRADE.

2. ALL SIGNS, BARRICADES, CHANNELIZATION DEVICES, PAVEMENT MARKINGS, SIGN FRAMES AND
ERECTION OF SUCH DEVICES SHALL CONFORM TO THE REQUIREMENTS OF THE "MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS" (MUTCD), CURRENT EDITION.

3. ALL STREET STRIPING ALTERED OR DESTROYED DURING CONSTRUCTION SHALL BE REPLACED BY THE
CONTRACTOR.  IF OUTSIDE THE PROJECT LIMITS, REPLACEMENT STREET STRIPING SHALL MATCH THE
ORIGINAL LAYOUT, GEOMETRY, TYPE, SPACING ETC.  IF WITHIN THE PROJECT LIMITS, REPLACEMENT
STREET STRIPING SHALL BE AS SHOWN IN THIS PLAN SET.

4. STREET GRADES SHALL BE RESTORED BY THE CONTRACTOR TO THE EXISTING GRADES UNLESS OTHERWISE
DIRECTED BY THE CITY OF RIO RANCHO. SMOOTH TRANSITIONS SHALL BE MADE BETWEEN EXISTING
PAVEMENT WHICH REMAINS IN PLACE AND PAVEMENT WHICH IS REPLACED. WHEN ABUTTING NEW
PAVEMENT TO EXISTING, SAW CUT BACK EXISTING PAVEMENT TO A NEAT, STRAIGHT LINE AS REQUIRED
TO REMOVE ANY BROKEN OR CRACKED PAVEMENT. SAW CUTTING SHALL BE CONSIDERED AS INCLUDED
IN ITEM 601110 REMOVAL OF SURFACING, AND NO SEPARATE MEASUREMENT OR PAYMENT WILL BE
MADE THEREFOR.

5. THE LOCATION OF ALL VALVES AND MANHOLES MUST BE REFERENCED AT ALL TIMES BY THE
CONTRACTOR DURING CONSTRUCTION AND MADE ACCESSIBLE DAILY UPON COMPLETION OF ALL PAVING
ACTIVITIES.

EROSION CONTROL/ENVIRONMENTAL PROTECTION/STORM WATER POLLUTION PREVENTION
PLAN
1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR FULFILLING ALL NECESSARY NATIONAL POLLUTANT

DISCHARGE ELIMINATION SYSTEM (NPDES) REQUIREMENTS INCLUDING, BUT NOT LIMITED TO,
OBTAINING AN NPDES PERMIT BEFORE CONSTRUCTION, FILLING OUT THE NOTICE OF INTENT (NOI)
APPLICATION, FILLING OUT THE NOTICE OF TERMINATION (NOT) APPLICATION, AND ANY OTHER
REQUIREMENTS SET FORTH IN NTC - STORM WATER POLLUTION PREVENTION PLAN (SWPPP) AND NOTICE
OF INTENT  THE CONTRACTOR SHALL ALSO BE RESPONSIBLE FOR THE IMPLEMENTATION OF AND
INSPECTION REPORTS FOR THE STORM WATER POLLUTION PREVENTION PLAN (SWPPP).  THE
CONTRACTOR SHALL SUBMIT THE SWPPP WITH THE PROPOSED CONSTRUCTION STAGING AREA AND
TEMPORARY SANITARY FACILITIES CLEARLY SHOWN.  ANY CHECK DAMS, SILT FENCES, OR OTHER BEST
MANAGEMENT PRACTICES (BMP) THAT ARE REQUIRED IN THE APPROVED SWPPP SHALL BE CONSIDERED
AS INCLUDED IN ITEM 603281 SWPPP PLAN PREPARATION AND MAINTENANCE, AND NO SEPARATE
MEASUREMENT OR PAYMENT WILL BE MADE THEREFOR.

2. THE CONTRACTOR IS REQUIRED TO KEEP A CURRENT COPY OF THE SWPPP AT THE CONSTRUCTION SITE
OR AT AN EASILY ACCESSIBLE LOCATION SO THAT IT CAN BE MADE AVAILABLE AT THE TIME OF AN ONSITE
INSPECTION OR UPON REQUEST BY THE EPA; A STATE, TRIBAL, OR LOCAL AGENCY APPROVING STORM
WATER MANAGEMENT PLANS; THE OPERATOR OF A STORM SEWER SYSTEM RECEIVING DISCHARGES
FROM THE SITE; OR REPRESENTATIVES OF THE U.S. FISH AND WILDLIFE SERVICE (USFWS) OR THE
NATIONAL MARINE FISHERIES SERVICE (NMFS).

3. THE CONTRACTOR SHALL CONFORM TO ALL CITY, COUNTY, STATE AND FEDERAL DUST AND EROSION
CONTROL REGULATIONS.  THE CONTRACTOR SHALL PREPARE AND OBTAIN ANY NECESSARY DUST OR
EROSION CONTROL PERMITS FROM THE REGULATORY AGENCIES.

4. THE CONTRACTOR SHALL EITHER PROMPTLY REMOVE ANY MATERIAL EXCAVATED WITHIN THE PUBLIC
RIGHT-OF-WAY OR INSTALL BMPS ACCORDING TO NPDES REQUIREMENTS TO PREVENT DISCHARGE OF
EXCAVATED MATERIAL WITHIN THE PUBLIC RIGHT-OF-WAY DURING A RAIN OR WIND EVENT. ALL COSTS
FOR THESE REQUIREMENTS SHALL BE CONSIDERED AS INCLUDED IN ITEM 603281 SWPPP PLAN
PREPARATION AND MAINTENANCE, AND NO SEPARATE MEASUREMENT OR PAYMENT WILL BE MADE
THEREFOR.

5. THE CONTRACTOR SHALL IMPLEMENT THE APPROVED SWPPP AND ENSURE THAT NO SOIL ERODES FROM
THE SITE INTO PUBLIC RIGHT-OF-WAY OR ONTO PRIVATE PROPERTY.

6. THE CONTRACTOR SHALL MITIGATE EROSION OF TEMPORARY OR PERMANENT DIRT SWALES BY
INSTALLING BMPS IDENTIFIED IN THE APPROVED SWPPP IN THE SWALES PERPENDICULAR TO THE
DIRECTION OF FLOW, AND AT INTERVALS AS SPECIFIED IN THE SWPPP.

7. CONSTRUCTION AREAS SHALL BE WATERED FOR DUST CONTROL IN COMPLIANCE WITH GOVERNMENT
ORDINANCES.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING AND SUPPLYING WATER AS
REQUIRED.  WATERING, AS REQUIRED FOR CONSTRUCTION AND DUST CONTROL, SHALL BE CONSIDERED
AS INCLUDED IN ITEM 603281 SWPPP PLAN PREPARATION AND MAINTENANCE, AND NO SEPARATE
MEASUREMENT OR PAYMENT WILL BE MADE THEREFOR.

8. ANY AREAS DISTURBED BY CONSTRUCTION AND NOT COVERED BY LANDSCAPING OR AN IMPERVIOUS
SURFACE SHALL BE RE-VEGETATED WITH NATIVE GRASS SEEDING. WHEN CONSTRUCTION ACTIVITIES
CEASE AND EARTH DISTURBING ACTIVITIES WILL NOT RESUME WITHIN 14 DAYS, STABILIZATION
MEASURES MUST BE INITIATED. UNLESS INDICATED OTHERWISE ON THESE PLANS OR ON THE
LANDSCAPING PLAN, NATIVE GRASS SEEDING SHALL BE IN ACCORDANCE WITH SECTION 1012 OF THE
NEW MEXICO STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION, APWA NM CHAPTER,
CURRENT EDITION.

9. ALL WASTE PRODUCTS FROM THE CONSTRUCTION SITE, INCLUDING CONSTRUCTION WASTE,
CONSTRUCTION EQUIPMENT WASTE PRODUCTS (OIL, GAS, TIRES, ETC.) GARBAGE, GRUBBING, EXCESS
CUT MATERIAL, VEGETATIVE DEBRIS, ETC. SHALL BE APPROPRIATELY DISPOSED OF OFFSITE.  IT SHALL BE
THE CONTRACTOR'S RESPONSIBILITY TO OBTAIN PERMITS REQUIRED TO HAUL OR DISPOSE OF WASTE
PRODUCTS.  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT THE WASTE DISPOSAL
SITE COMPLIES WITH GOVERNMENT REGULATIONS REGARDING THE ENVIRONMENT, ENDANGERED
SPECIES, AND ARCHAEOLOGICAL RESOURCES. THIS WORK IS CONSIDERED AS INCLUDED IN ITEM 603281
SWPPP PLAN PREPARATION AND MAINTENANCE, AND NO SEPARATE MEASUREMENT OR PAYMENT WILL
BE MADE THEREFOR.

10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANUP AND REPORTING OF SPILLS OF HAZARDOUS
MATERIALS ASSOCIATED WITH THE CONSTRUCTION SITE.  HAZARDOUS MATERIALS INCLUDE GASOLINE,
DIESEL FUEL, MOTOR OIL, SOLVENTS, CHEMICALS, PAINTS, ETC THAT MAY BE A THREAT TO THE
ENVIRONMENT.  THE CONTRACTOR SHALL REPORT THE DISCOVERY OF PAST OR PRESENT SPILLS TO THE
NEW MEXICO ENVIRONMENT DEPARTMENT EMERGENCY RESPONSE TEAM AT (505) 827-9329.

11. THE CONTRACTOR SHALL COMPLY WITH ALL APPLICABLE REGULATIONS CONCERNING SURFACE AND
UNDERGROUND WATER.  CONTACT WITH SURFACE WATER BY CONSTRUCTION EQUIPMENT AND
PERSONNEL SHALL BE MINIMIZED.  EQUIPMENT MAINTENANCE AND REFUELING OPERATIONS SHALL BE
PERFORMED IN AN ENVIRONMENTALLY SAFE MANNER IN COMPLIANCE WITH GOVERNMENT
REGULATIONS.

12. WHERE STORM INLETS ARE SUSCEPTIBLE TO INFLOW OF SILT OR DEBRIS FROM CONSTRUCTION
ACTIVITIES, PROTECTION SHALL BE PROVIDED ON THEIR UPSTREAM SIDE UTILIZING BMPS ACCORDING TO
NPDES REQUIREMENTS. ALL COSTS FOR THESE REQUIREMENTS ARE CONSIDERED AS INCLUDED IN ITEM
603281 SWPPP PLAN PREPARATION AND MAINTENANCE, AND NO SEPARATE MEASUREMENT OR
PAYMENT WILL BE MADE THEREFOR.

12. STORM WATER POLLUTION PREVENTION PLANS (SWPPP) AND ACCOMPANYING FEDERAL EPA
ADMINISTRATIVE PROCEDURES SHALL MEET THE CITY OF RIO RANCHO GUIDELINES AND PROCEDURES
OUTLINED IN THE CURRENT EDITION OF THE NMDOT NATIONAL POLLUTANT DISCHARGE
ELIMINATION SYSTEM MANUAL - STORM WATER MANAGEMENT GUIDELINES FOR CONSTRUCTION,
MS4, AND INDUSTRIAL ACTIVITIES.

13.  THE CONTRACTOR SHALL PROVIDE ADEQUATE MEANS FOR CLEANING TRUCKS AND/OR OTHER
EQUIPMENT OF MUD BEFORE ENTERING PUBLIC STREETS.  IT IS THE CONTRACTOR'S RESPONSIBILITY
TO CLEAN STREETS AND TAKE WHATEVER MEASURES ARE NECESSARY TO ENSURE THAT ALL ROADS
ARE MAINTAINED IN A CLEAN, MUD AND DUST-FREE CONDITION AT ALL TIMES.

14. NO WORK MAY BEGIN IN AN ARROYO OR OTHER DRAINAGE WAY UNTIL AUTHORIZATION HAS BEEN
PROVIDED BY THE U.S. ARMY CORP. OF ENGINEERS, SOUTHERN SANDOVAL COUNTY ARROYO FLOOD
CONTROL AUTHORITY (SSCAFCA) AND/OR THE CITY OF RIO RANCHO FLOOD PLAIN MANAGER.

WATER GENERAL NOTES
1. FOR WATER CONNECTIONS TO EXISTING LINES, THE CONTRACTOR SHALL NOTIFY THE CITY'S PROJECT

MANAGER A MINIMUM OF 48 HOURS BEFORE THE CONNECTION.

2. COMPRESSION JOINTS MAY BE USED ON COPPER SERVICE LINES. FLARED JOINTS SHALL BE USED
WHEN CONNECTING TO PLASTIC LINES.

3. VALVE BOXES SHALL BE BROUGHT TO SURFACE ELEVATION UPON COMPLETION OF THE SURFACE
COURSE OF PAVEMENT. CONCRETE COLLARS SHALL BE CONSTRUCTED TO SURFACE ELEVATIONS.

4. FLUSHING OF WATER LINES SHALL BE METERED AND REPORTED TO THE CITY'S PROJECT MANAGER ON
A WEEKLY BASIS. PREFERENCE FOR DISPOSAL IS (1) ON AVAILABLE LAND SURFACE OR (2) IN STORM
SEWERS. DISPOSAL METHODS SHALL BE DISCUSSED WITH THE CITY'S PROJECT MANAGER.

5. FLUSHING, DISINFECTION AND TESTING OF WATER LINES SHALL BE COORDINATED WITH THE CITY'S
PROJECT MANAGER.

6. IT WILL BE THE CONTRACTOR'S SOLE RESPONSIBILITY TO PROTECT AND MAINTAIN, IN SERVICE, ALL
EXISTING UTILITIES. THE CONTRACTOR SHALL ADEQUATELY SUPPORT AND PROTECT EXISTING
UTILITIES AFFECTED BY THE CONTRACTOR'S TRENCHING ACTIVITY. IN THE EVENT THAT EXISTING
UTILITIES ARE DAMAGED BY THE CONTRACTOR'S OPERATIONS, THE CONTRACTOR SHALL ARRANGE
FOR AND COORDINATE PROMPT REPAIR BY THE RESPECTIVE UTILITY AND SHALL BEAR THE COST OF
THE REPAIRS.

7. ALL WATER LINES MUST HAVE TRACER WIRE AND MARKER BALLS PER CITY OF RIO RANCHO
STANDARD DRAWINGS.

8. THE CITY OF RIO RANCHO SHALL APPROVE MATERIAL SUBMITTALS BEFORE CONSTRUCTION.

9. BEFORE ANY WATER LINE INSTALLATION, THE FOLLOWING CONDITIONS WILL OCCUR:
- WATER LINE ROUTE WILL BE CLEARED AND GRUBBED, THEN GRADED TO PLAN ELEVATION
- WATER LINE WILL BE STAKED WHEN OUTSIDE AN AREA WITH CURB AND GUTTER.

10. THE CITY OF RIO RANCHO UTILITIES DEPARTMENT SHALL BE THE ONLY PERSONNEL AUTHORIZED TO
OPERATE EXISTING VALVES, FIRE HYDRANTS, ETC. FOR CONSTRUCTION PURPOSES. ALL SHUTOFFS
MUST BE COORDINATED WITH THE CITY'S PROJECT MANAGER SEVEN (7) DAYS BEFORE PROPOSED
SHUTOFF AND SHALL COMPLY WITH THE ACCEPTED SHUTOFF PLAN.

11. THE CONTRACTOR IS RESPONSIBLE FOR TESTING OF ALL LINES, INCLUDING BUT NOT LIMITED TO,
HYDROSTATIC AND BACTERIA TESTING, DISINFECTING, AND FLUSHING.THE CONTRACTOR IS
RESPONSIBLE FOR THE TESTING OF THE WATER LINE SYSTEM BEFORE ACCEPTANCE BY THE CITY.
TESTING SHALL BE PERFORMED TO DEMONSTRATE THE FUNCTIONALITY OF THE SYSTEM. ALL COSTS
FOR THESE REQUIREMENTS ARE CONSIDERED AS INCLUDED IN THE WATER LINE PIPE ITEMS AND NO
ADDITIONAL MEASUREMENT OR PAYMENT WILL BE MADE THEREFOR.

12. FOR NON-HOT TAP WATER CONNECTIONS TO EXISTING LINES, THE CONTRACTOR SHALL PREPARE AND
SUBMIT TO THE CITY'S PROJECT MANAGER, FOR ACCEPTANCE, A WATER SHUTOFF PLAN 48 HOURS
BEFORE THE CONNECTION IS TO TAKE PLACE.

13. THE CONTRACTOR SHALL MARK THE TOP OF THE CURB WITH A "W" FOR WATER LINES FOLLOWING
SERVICE INSTALLATIONS AND BEFORE FINAL ACCEPTANCE.

14. POTABILITY TESTING SHALL BE COLLECTED AND DELIVERED BY A CERTIFIED THIRD-PARTY TESTER,
APPROVED BY THE CITY, TO A TESTING LABORATORY CERTIFIED BY THE NEW MEXICO ENVIRONMENT
DEPARTMENT - DRINKING WATER BUREAU.  ALL COSTS FOR POTABILITY TESTING ARE CONSIDERED AS
INCLUDED IN THE WATER LINE PIPE ITEMS, AND NO ADDITIONAL MEASUREMENT OR PAYMENT WILL
BE MADE THEREFOR.

WASTEWATER GENERAL NOTES
1. SEWER/WATER LINES SHALL BE PLACED IN SEPARATE TRENCHES AT A DISTANCE OF 15 FEET TYPICALLY

OR A MINIMUM OF 10 FEET APART HORIZONTALLY. THE WATER LINE SHALL BE PLACED A MINIMUM
OF 1.5 FEET HIGHER IN ELEVATION THAN THE SEWER LINE. AT ALL CROSSINGS OF WATER AND SEWER
LINES, THE WATER LINE SHALL BE A MINIMUM OF 1.5 FEET HIGHER THAN THE SEWER LINE OR THE
SEWER LINE SHALL BE C-900 PRESSURIZED PIPE.

2. IT WILL BE THE CONTRACTOR'S SOLE RESPONSIBILITY TO PROTECT AND MAINTAIN IN SERVICE ALL
EXISTING UTILITIES. THE CONTRACTOR SHALL ADEQUATELY SUPPORT AND PROTECT EXISTING
UTILITIES AFFECTED BY THE CONTRACTOR'S TRENCHING ACTIVITY. IN THE EVENT THAT EXISTING
UTILITIES ARE DAMAGED BY THE CONTRACTOR'S OPERATIONS, THE CONTRACTOR SHALL ARRANGE
FOR AND COORDINATE WITH THE PROJECT MANAGER, PROMPT REPAIR BY THE RESPECTIVE UTILITY
AND SHALL BEAR THE COST OF THE REPAIRS.

3. THE CITY OF RIO RANCHO SHALL APPROVE MATERIAL SUBMITTALS BEFORE CONSTRUCTION.

4. PRIOR TO THE SEWER LINE INSTALLATION, THE FOLLOWING CONDITIONS WILL OCCUR:
- SEWER LINE ROUTE WILL BE CLEARED AND GRUBBED, THEN GRADED TO PLAN ELEVATION.
- SEWER LINE WILL BE STAKED WHEN OUTSIDE AN AREA WITH CURB AND GUTTER.

5. ALL SEWER LINES MUST HAVE MARKER BALLS PER THE CITY OF RIO RANCHO STANDARD DRAWINGS.
TRACER WIRE SHALL BE INSTALLED IF REQUIRED BY THE CITY'S PROJECT MANAGER.

6. THE CITY OF RIO RANCHO UTILITIES DEPARTMENT SHALL BE THE ONLY PERSONNEL AUTHORIZED TO
OPERATE EXISTING VALVES, ETC. FOR CONSTRUCTION PURPOSES. ALL SHUTOFFS MUST BE
COORDINATED WITH THE CITY'S PROJECT MANAGER SEVEN (7) DAYS BEFORE TO PROPOSED SHUTOFF
AND SHALL COMPLY WITH THE ACCEPTED SHUTOFF PLAN.

7. THIRTY (30) DAYS FOLLOWING INSTALLATION AND BACKFILL OF SEWER LINES, A DEFLECTION TEST
USING A HAND PULLED MANDREL SHALL BE PERFORMED IN THE PRESENCE OF THE CITY'S INSPECTOR.
ALL COSTS FOR THESE REQUIREMENTS ARE CONSIDERED AS INCLUDED IN THE SANITARY SEWER LINE
PIPE ITEMS AND NO ADDITIONAL MEASUREMENT OR PAYMENT WILL BE MADE THEREFOR.

8. AIR TESTING OF SEWER LINES AND HYDROSTATIC TESTING OF FORCE MAINS SHALL BE CONDUCTED IN
THE PRESENCE OF THE CITY'S INSPECTOR. ALL COSTS FOR THESE REQUIREMENTS ARE CONSIDERED AS
INCLUDED IN THE SANITARY SEWER LINE PIPE ITEMS AND NO ADDITIONAL MEASUREMENT OR
PAYMENT WILL BE MADE THEREFOR.

9. ALL SEWER SERVICE LINES SHALL BE INSPECTED BY TV CAMERA AND VIDEOED THEN PROVIDED TO
THE CITY'S INSPECTOR FOR REVIEW BEFORE ACCEPTANCE BY THE CITY.   ALL COSTS FOR THESE
REQUIREMENTS ARE CONSIDERED AS INCLUDED IN THE SANITARY SEWER LINE PIPE ITEMS AND NO
ADDITIONAL MEASUREMENT OR PAYMENT WILL BE MADE THEREFOR. IN THE EVENT THAT THE FIRST
INSPECTION OR SUBSEQUENT INSPECTIONS AFTER THAT DO NOT PASS, THE CONTRACTOR WILL BE
REQUIRED TO PERFORM ADDITIONAL INSPECTIONS OF THE SEWER SERVICE LINES USING A TV
CAMERA AT THE CONTRACTOR'S EXPENSE.

10. MANHOLES SHALL MEET THE CITY OF RIO RANCHO STANDARDS EXCEPT THAT THERE SHALL BE NO
LADDER RUNGS INSTALLED.

11. THE CONTRACTOR IS RESPONSIBLE FOR TESTING OF ALL FORCE MAIN LINES, INCLUDING BUT NOT
LIMITED TO HYDROSTATIC AND BACTERIA TESTING, DISINFECTING, AND FLUSHING. ALL COSTS FOR
THESE REQUIREMENTS ARE CONSIDERED AS INCLUDED IN THE FORCE MAIN SANITARY SEWER LINE
PIPE ITEMS AND NO ADDITIONAL MEASUREMENT OR PAYMENT WILL BE MADE THEREFOR.

12. IF BYPASS PUMPING IS REQUIRED, THEN A BYPASS PUMPING PLAN MUST BE SUBMITTED TO THE
CITY'S PROJECT MANAGER, FOR ACCEPTANCE, SEVEN (7) DAYS BEFORE BYPASS PUMPING BEGINS.

13. THE CONTRACTOR SHALL MARK THE TOP OF THE CURB AND PAN OF THE GUTTER WITH "S" FOR
SANITARY SEWER FOLLOWING SERVICE INSTALLATION AND BEFORE FINAL ACCEPTANCE.

14. MANHOLES SHALL BE RAISED TO SURFACE COURSE OF PAVEMENT. CIRCULAR CONCRETE COLLARS
SHALL BE CONSTRUCTED TO SURFACE ELEVATION.

15. NO BRICKS SHALL BE USED TO ADJUST MANHOLES TO FINISHED GRADE.

ADA GENERAL NOTES
1. THESE DRAWINGS PROVIDE GUIDANCE FOR COMPLIANCE WITH THE CURRENT PUBLIC RIGHT OF WAY

ACCESSIBILITY GUIDELINES (PROWAG). THESE STANDARDS SHALL APPLY TO ALL NEW AND ALTERED
SIDEWALKS.

2. SURFACES SHALL BE STABLE, FIRM, AND SLIP RESISTANT. SIDEWALK AND CURB RAMP SURFACES
SHALL PROVIDE CONSISTENT SLOPES WITHIN EACH SECTION.

3. ALL BROOM FINISHES SHALL BE PERPENDICULAR TO THE DIRECTION OF PEDESTRIAN TRAVEL.

4. A VERTICAL CHANGE OF 1/4 INCH (6MM) OR LESS IS ALLOWED. IF BETWEEN 1/4 INCH AND 1/2 INCH
(6MM AND 13MM), THEN IT NEEDS TO BE BEVELED 2:1. CHANGES GREATER THAN 1/2 INCH SHALL BE
RAMPED.

5. OPENINGS OR CRACKS IN SIDEWALK SURFACES SHALL NOT EXCEED 1/2 INCH (13MM). ELONGATED
OPENINGS SHOULD BE PLACED SO THAT THE LONG DIMENSION IS PERPENDICULAR OR DIAGONAL TO
THE DOMINANT DIRECTION OF TRAVEL.

6. THE LEAST POSSIBLE CURB RAMP SLOPE SHALL BE USED. CURB RAMPS RUNNING SLOPE SHALL NOT
EXCEED 12:1. WHERE EXISTING TERRAIN IS STEEP, CURB RAMPS SHALL NOT EXCEED 15 FT IN LENGTH.

7. PROVIDE A FLUSH TRANSITION BETWEEN CURB RAMPS, SIDEWALKS, GUTTER, AND EDGE OF
PAVEMENT, FREE OF DRAINAGE LIP, ABRUPT GRADE CHANGES, DROP-OFFS, OR ANY SURFACE
IRREGULARITIES. A 5% (20:1) OR FLATTER TRANSITION TAPER SHALL BE PROVIDED FROM THE STREET
TO THE GUTTER FOR CURB RAMPS LOCATIONS (THIS MAY REQUIRE SPECIAL TREATMENT OF THE EDGE
OF OGFC) WHEN DIAGONAL (NOT IN LINE WITH CROSSWALKS) CURB RAMPS ARE NECESSARY. A 2%
(50:1) TRANSITION OR "LOWER LANDING" SHALL BE PROVIDED. THE GUTTER RUNNING SLOPE (FLOW
LINE) SHALL NOT EXCEED 2% MEASURED ALONG THE BOTTOM OF THE CURB RAMP.

8. CURB RAMPS SHALL BE LOCATED TO PROVIDE THE MOST DIRECT ROUTE OF TRAVEL ACROSS THE
TRAFFIC LANES.

9. TWO DIRECTIONAL (IN LINE WITH THE CROSSWALKS) CURB RAMPS PER CORNER ARE USED IN ORDER
TO PROVIDE SHORT AND DIRECT CROSSINGS FOR THE USER.

10. SIGN POSTS, UTILITY POLES, FIRE HYDRANTS, TRAFFIC SIGNALS STANDARDS, LIGHT POLES, PULL
BOXES, METERS, VALVES, ETC., SHALL NOT BE LOCATED IN THE CURB RAMP INCLUDING SIDE FLARES
AND LANDINGS.

11. IN ORDER TO BETTER ACCOMMODATE CONDITIONS IN THE FIELD, THE CONTRACTOR SHALL OBTAIN
FINAL APPROVAL OF CURB RAMP LOCATIONS FROM THE CITY'S PROJECT MANAGER. WHEN
NECESSITATED BY EXISTING PHYSICAL CONDITIONS. ALTERNATE CURB RAMPS MUST BE SUBMITTED
TO THE CITY'S PROJECT MANAGER FOR APPROVAL.

12. LANDINGS SHALL BE A MINIMUM OF 48" X 48". SLOPES SHALL NOT EXCEED 2% (50:1) IN ALL
DIRECTIONS.

13. DETECTABLE WARNINGS ARE REQUIRED AT ALL STREET INTERSECTIONS, SIGNALIZED DRIVEWAYS,
COMMERCIAL DRIVEWAYS 30' WIDE OR GREATER, AND MARKED MID-BLOCK CROSSWALKS.

14. CONCRETE PROCEDURAL NOTE: BEFORE SCHEDULING DELIVERY OF CONCRETE, CONTRACTOR SHALL
MEET WITH CITY INSPECTOR/PM TO ENSURE CONCRETE FORMWORK IS CONSTRUCTED TO
DIMENSIONS AND GRADES SHOWN ON PLANS AND MEETS PROWAG, 2011 TECHNICAL DESIGN
CRITERIA. CALIBRATE 24" ELECTRONIC DIGITAL LEVEL WITH CONTRACTOR'S ELECTRONIC DIGITAL
LEVEL PRIOR TO VERIFYING MEASUREMENTS. VERIFY MEASUREMENTS MEET REQUIREMENTS OR
REQUIRE CORRECTION OF ALL DISCREPANCIES BEFORE SCHEDULING OF CONCRETE TO ENSURE THE
FINISHED CONCRETE WILL MEET PROWAG. WHEN ALL MEASUREMENTS MEET REQUIREMENTS THEN
THE INSPECTOR SHALL PERMIT CONCRETE POUR. REPEAT THE PROCEDURE AFTER CONCRETE POUR TO
ENSURE THE CURB RAMP MEETS PROWAG COMPLIANCE. FINAL ACCEPTANCE OF A CURB RAMP DOES
NOT OCCUR UNTIL THE FINAL INSPECTION OF THE PROJECT. THIS PROCEDURE SHALL BE CONSIDERED
AS INCLUDED IN ITEM 608004 CONCRETE SIDEWALK 4” AND NO ADDITIONAL MEASUREMENT OR
PAYMENT WILL BE MADE THEREFOR.

15. CONTRACTOR SHALL SUBMIT A PROPOSED WORK PLAN FOR PEDESTRIAN IMPROVEMENTS TO
PROJECT ENGINEER FOR REVIEW AND APPROVAL PRIOR TO INITIATING THIS WORK. THIS PLAN SHALL
INCLUDE THE METHOD PROPOSED TO MAINTAIN PEDESTRIAN ACCESS TO BUSINESSES, SCHOOLS,
HOSPITALS, BUILDINGS, ETC. THROUGHOUT THE PEDESTRIAN IMPROVEMENTS CONSTRUCTION IN
PARTICULAR. THE CONTRACTOR, AT MINIMUM, SHALL MAINTAIN A 48" CLEAR PATH FOR
PEDESTRIANS SO AS TO MEET ADA ACCESSIBILITY REQUIREMENTS. ALL TEMPORARY PEDESTRIAN
FACILITIES IMPLEMENTED DURING CONSTRUCTION SHALL COMPLY WITH ADA STANDARDS.

16. SIDEWALK AND CURB RAMP CROSS SLOPE IS RECOMMENDED TO BE CONSTRUCTED FOR A CROSS
SLOPE OF 1.5% TYPICAL, BUT SHALL NOT EXCEED 2.0% CROSS SLOPE ON THE PEDESTRIAN ACCESS
ROUTE.
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